
Wessler Project No. 137310.03                                                       Task Order No. 4 1 

TASK ORDER 
______________________________________________________________________________ 

 

Project:  Evaluation of Liquid Biosolids Storage Tanks 

 

Task Order No: 4 

 

Issued To:  Wessler Engineering 

 

All work shall be performed in accordance with the Agreement between the Board of 

Public Works and Safety, City of West Lafayette, Indiana and Wessler Engineering 

executed August 2, 2010. 

 

I. Project Description 

A Preliminary Biosolids Dewatering Study was completed in March 2011 that provided a 

cursory feasibility evaluation of three alternatives: dewatering/storage/land application 

utilizing (1) centrifuge dewatering; (2) rotary press dewatering; and (3) the current 

practice of liquid sludge storage/land application.   The Dewatering Study concluded the 

current practice of liquid sludge storage and land application as the cost-effective 

alternative.  Due to an interest in replacing the existing biosolids storage lagoon with 

liquid storage tanks, this Study will evaluate the improvements needed and preliminary 

cost opinion for installing liquid storage tanks. 
 

II. Scope of Services – Basic Services 

A. Evaluate the installation of liquid biosolids storage tanks at the pending 10.5 MGD 

and anticipated future 12.0 MGD WWTP capacities.  Information from the March 

2011 Dewatering Study will be utilized where practical. 

B. Owner to provide operational information necessary for the evaluation, including but 

not limited to digested sludge volume and characteristics, electrical power costs, 

polymer costs, liquid sludge hauling costs, and land application costs.   

C. Prepare preliminary cost opinions for capital improvements for installing liquid 

biosolids storage tanks including equipment, structures, buildings, piping, electrical, 

instrumentation, and related physical improvements.  For this Study only glass-lined 

steel storage tanks will be evaluated. 

D. Evaluate (1) installing covers on the storage tanks and (2) an odor control system for 

venting the tanks/covers.  Prepare preliminary cost opinions for these alternative 

capital improvements and list as separate, additional alternatives. 

E. Identify O&M considerations that differ or may be more involved than the current 

requirements associated with the biosolids storage lagoon.  For O&M requirements 

that may be more involved than current, include cost opinions for additional O&M 

costs (beyond current) for estimated electrical/power requirements, polymer usage, 

labor requirements, and maintenance. 
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F. Summarize findings and submit to Owner in a letter report as an amendment to the 

March 2011 Preliminary Biosolids Dewatering Feasibility Study. 

G. The Report is anticipated to include a basic proposed site plan of the tank layout, 

basic conceptual design criteria, and an anticipated project schedule.  It will not 

include schematic layouts, sketches, exhibits, design summaries, or flow diagrams. 
 

III. Probable Project Schedule 

Submit draft report for Owner review six (6) weeks from authorization.  Submit final 

report two (2) weeks after receipt of Owner review comments. 
 

IV. Compensation 

Compensation for Basic Services as defined in Article II shall be $0.00 (no cost). 
 

V. Project Staff 

The anticipated Project Staff is listed below: 
 

Principal Engineer Martin Wessler, P.E. 

Senior Project Manager Gary Ruston, P.E. 

Project Engineer Charity Dudley, P.E. 

Electrical/I&C Engineer Wayne Moore, P.E. 
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   Accepted By:        Authorized By: 
 

 

Date:    , 2012   Date: _______________, 2012 

 

 

ADDRESS FOR GIVING NOTICE:   ADDRESS FOR GIVING NOTICE: 

Wessler Engineering     City of West Lafayette 

6219 S. East Street     609 West Navajo Street 

Indianapolis, IN  46227    West Lafayette, Indiana 47906 

WESSLER ENGINEERING, INC. BOARD OF PUBLIC WORKS & SAFETY 

CITY OF WEST LAFAYETTE, INDIANA 

  

  

______________________________ __________________________________ 

Martin A. Wessler, P.E. John R. Dennis, Mayor 

CEO  

  

 __________________________________ 

Attest:__________________________ Sana G. Booker, Member 

Gary L. Ruston, P.E.             

Senior Project Manager  

 __________________________________ 

 Bradley W. Marley, Member 

  

  

 __________________________________ 

 Jonathan C. Speaker, Member 

  

  

 __________________________________ 

 Elizabeth M. Stull, Member 

  

  

 Attest:_____________________________ 

 Judith C. Rhodes IAMC/CMC/CPFA 

 Clerk-Treasurer 


